Los Alamos Legacy Cleanup Contract (LLCC)
Final Solicitation No. DE-SOL-0008109

Section J, Attachment J-2

PART Il - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS

ATTACHMENT J-2: SUMMARY OF CONTRACT DELIVERABLES

SECTION J - LIST OF ATTACHMENTS

Contract Deliverable

# Deliverable EM-LA Action
Due Date
1 |Cz21 Transition Plan Approval 15 days after NTP
2 | C21(2 Interface Agreements Information 90 days after NTP
3 | C.21(3) gg:}t;nwty of Procedures and Information 90 days after NTP
4 | C22 Transition Status Reports Information Every Friday dL.‘r.'ng
Contract Transition
5 |C.23 Permits/memorandums Information 90 days after NTP
change plan
Information
6 |C.24 Statement of Material Information 90 days after NTP
Differences
7 | C25 Ident|f|cat|on of Property Information 90 days after NTP
Inventory Discrepancies
Matrix of Personnel .
8 |C.27(0) Interfaces (Zipper Plan) Information 90 days after NTP
Matrix of Personnel Within two weeks
9 | C.2.7(2 Interfaces (Zipper Plan) - Information after an update is
Update made
10 [ C.2.8 Inter-contractor ordering and Information As needed
financial agreements
Conduct a self-assessment Prior to end of
11 | C.2.9 of its completion of transition | Information .o :
S transition period
activities
12 | C.2.10 Contractor's Executive Information 2 days after NTP
Summary
C.3.1.1(1) Contract Performance
13 073 Baseline (CPB) Approval 90 days after NTP
Integrated Priority List .
14 | C.3.1.1(2) (rolling Three Year Plan) Approval Annually in July
C.3.1.2and .
15 DOE O 413.3B Risk Management Plan Approval 90 days after NTP
0 0, 0, i
16 | C.3.1.4(2) ?[’)0 /° 60%, 90% and Final Approval As needed
esigns
17 | C.3.1.4(2) As-built designs Approval 45 days after project

completion
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Los Alamos Legacy Cleanup Contract (LLCC)
Final Solicitation No. DE-SOL-0008109

Section J, Attachment J-2

Contract Deliverable

# Deliverable SUia eV aEd
Due Date
18 | C. 3.1.4(3) Long—term Monltorl_ng and Approval 45 days_after project
Maintenance Requirements completion
Contractor Progress/Status . Monthly per
19 | C.3.15 Report Information Attachment J-11
20 | C.33.1 ISMS Description Approval No date specified
Environmental, Safety,
21 | C.3.3.2 Health, and Quality Approval No date specified
(ESH&Q) Program Plan
C.3.3.2(2) Worker Safety and Health -
22 042 Program (WSHP) Approval No date specified
Report on Metrics and At least monthly (no
23 | C.3.3.2(3) Statistics on the Safe Information day specified) y
Execution of Work Y sp
Annual Worker Safety and . Annually by December
24 | C.3.3.2(4) Health Report Information 31
Occupational Medical o
25 | C.3.3.2(5) Program Plan Approval No date specified
10th calendar day of
Nuclear Safety Culture the following month
26 | C.3.3.5(2) Metrics Reports — Monthly Information
and Annual Assessment Annual Assessment
date up to the
Contractor
27 | C.3.3.5(2) Radiation protection program | Information Befpre qonductmg
radiological work
28 | C.3.3.5(3) gg;r;ges to Existing Safety Approval As necessary
DOE Order 420.1C
Exemption for Fire -
29 | C.3.3.5(4) Protection for the current TA- Approval by EM-HQ | No date specified
54 facilities
30 | C.3.3.6(1) Elrgﬁrgency Management Approval No date specified
31 | C.3.3.6(2) COOP Plan and a Continuity Approval No date specified

Readiness Assurance Plan
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Los Alamos Legacy Cleanup Contract (LLCC)
Final Solicitation No. DE-SOL-0008109

Section J, Attachment J-2

Contract Deliverable

# Deliverable SUia eV aEd
Due Date
32 | C.3.4.2(1) ﬁamp“”g Management Approval 90 days after NTP
rogram
Standard Operating
Procedures for Sampling
C.3.4.2(2) and Management. Significant . -
33 C.3.5.3 changes to these procedures Acceptability No date specified
shall also be submitted to
EM-LA
Interface Agreement with the
NNSA M&O Contractor for . -
34 | C344 Radiation Protection Information No date specified
Program
Annual updates to the 2016
Consent Order Appendix A
35 | C.345 indicating progress, Information Before the end of
) each FY
campaigns, and NMED
acceptance
36 | C.3.5.1(2) Quality Assurance Plan Approval 90 days after NTP
(QAP)
37 | C.3.5.5(1) Records Management Plan | Approval 60 days after the NTP
Image Quality Statistical
38 | C.3.5.5(2) Sampling Plan Approval 60 days after the NTP
. : 120 days after the
39 | C.3.5.5(3) Vital (Essential) Records Approval NTP, updated
Plan and Inventory
annually thereafter
40 | C.3.5.5(4) Records Disposition Plan Approval \I<IV'II:(|2m 120 days of
41 | c3.7.2() Information Security (1S) Approval Befor_e_ end of
procedures transition period
Operations Security Before end of
42 1 C.3.7.2(2) (OPSEC) procedures Approval transition period
Federal Information
Processing Standard (FIPS) | Approval 180 calendar days
43 | C.3.7.2(3) Publication 199 Risk (Authorization to after Completion of
Assessment for each IT Operate) Contract Transition
System it Intends to Operate
Expected quantity of spaces
44 |1 C.3.84 for personnel beyond what Information As needed
was provided as GFSI
Report of costs collected and
C.4.1.3.1, paid through contractual
45 | C.4.1.3.2, and arrangements with the Information As needed
c44 NNSA M&O Contractor for

Newly-Generated TRU
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Los Alamos Legacy Cleanup Contract (LLCC)
Final Solicitation No. DE-SOL-0008109

Section J, Attachment J-2

Contract Deliverable

# Deliverable SUia eV aEd
Due Date
Wastes and Pit 38 and 37
Disposals
Method of retrieving waste
containers from Trenches A- -
46 | C.4.14 D based on inspection and Approval No date specified
radiation surveys
Exemption Requests for the
use of Commercial Disposal
47 | C.4.1.8 Facilities per DOE Manual Approval As needed
435.1-1
DOE Project Completion
48 | C.4.8 Reports for waste stream Information No date specified
retrievals
GW Data Review 15" day of each
49 1 €531 Notifications Approval month
Quarterly on
GW Monitoring Reports - , November 30,
50 | €.5.5.2 Periodic Information February 28, May 31,
and August 31
51 | C.53.3 IFGMP - Annual Update Approval Annually
County of Los Alamos SAP -
52 | C.534 Annual Update Approval Annually
Santa Fe County SAP -
53 | C.5.35 Annual Update Approval Annually
Appendix A SAP for the
54 | C.5.3.6 Pueblo of San lldefonso - Approval Annually
Annual Update
General Facility Information Next required
551 €537 Document - Triennial Update Approval submittal in 2017
Groundwater Aquifer
56 | C.5.3.8 Contaminant Maps and Fact | Information Annually on March 1
Sheets
57 |C.6.1.1 Drilling work plans (DWP) Approval AS. Feq“"e.d .for each
T drilling activity
58 | C6.1.6 Fma] Well Configuration Approval As requwe.d prior t'o
Design each well installation
Well completion summa 30 days of completion
59 | C.6.3(2) b Y Approval of each regional

Fact Sheet

aquifer well
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Section J, Attachment J-2

Contract Deliverable

# Deliverable SUia eV aEd
Due Date
Within 120 days clock
for regional aquifer
60 | C.6.3(2) Well Completion Report Information wells beginning 30
days after well
completion
Rehabilitation Plan for
61 | C.6.4.5 Regional Monitoring Wells Approval No date specified
CdV-R-37-2
62 | C.6.4.6 Plug and Abandonment Approval No date specified
Plans
Compliance Metrics for the Not defined but
63 | C.7.1.1(1) NPDES Individual Permit for | Information annually (no date
Stormwater specified)
Responses to the NMED
Compliance Evaluation Redistribution to o
64 | C.7.1.1(2) Inspections for the Individual | NMED No date specified
Permit for Stormwater
Annual storm water
65 | C.7.1.2 performance report for LA Information April 30 of each year
and Pueblo Canyon Wetland
Los Alamos/Pueblo Canyon
Watershed Sediment
66 | C.7.2(0) Transport Mitigation Project | Approval April 30 of each year
performance monitoring
report — Annual Update
Sandia Canyon Wetland
67 | C.7.2(2) Performance Report — Information April 30 of each year
Annual Update
Final Alternative Compliance
Requests under the NPDES
68 | C.8.24 Ind?vidual Permit for Approval As necessary
Stormwater
Draft Individual Permit for No date specified (Fall
69| C383 Stormwater Renewal Approval 2020) P (
70 | C.8.5(1) IP SDPPP Annual Update Approval May 1 of each year
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Final Solicitation No. DE-SOL-0008109

Section J, Attachment J-2

Contract Deliverable

# Deliverable SUia eV aEd
Due Date
71 | C.8.5(2) IP Annual Report Approval March 1 of each year
72 | C.8.5(3) (S;rlg\)ple Implementation Plan Approval March 1 of each year
RDX Remedy Completion
73 | C.9.1.2(1) Report (RCR) for the Approval No date specified
Surface CMI
Annual Progress Report for
Corrective Measures Annuallv. b
74 | C.9.1.2(2) Evaluation/Corrective Information Y Dy
, November 30
Measures Implementation
for Consolidated
RDX Corrective Measures Within 160 days of
751 €315 Evaluation (CME) Report Approval completion of study
RDX Corrective measures .
76 | C.9.2 implementation plan (CMIP) Approval No date specified
Within 80 days of the
77 | C94 RDX Remedy Performance Approval end of the monitoring
Annual Report :
period
78 | C.9.6 Remedy Operational Plan Approval No date specified
Cr Annual performance Within 80 days of
79 | C.10.1.1 report of the IM for plume Approval monitoring period
control. completion
Field Pilot Treatability Test -
80 | C.10.2 Plan for Chromium Approval No date specified
Cr Corrective Measures Within 160 days of
8l clos Evaluation (CME) Report Approval completion of study
82 | C.10.8 Cr Corrective measures Approval No date specified
T implementation plan (CMIP) PP P
Within 80 days of
83 | C.10.11 gr Annual Performance Approval monitoring period
eport .
completion
84 | Cl1.1.2 I(Ryveps)tlgatlon Work Plan Approval As required
85 | Cl11.1.8 Investigation Reports (IRs) Approval As required
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Final Solicitation No. DE-SOL-0008109

) Contract Deliverable
EM-LA Action

# Deliverable
Due Date

Biennial asphalt monitoring
86 | C.11.2.1(2) and removal activities and Approval
report

December of each
biennial year

87 | C.11.2.1(2) Access Agreements Approval As needed

Phase Il Investigation Report
88 | C.11.2.2 for Upper Los Alamos Approval No date specified
Canyon Aggregate Area

Delta Prime Site Aggregate
Area Supplemental
Investigation report (SIR) to
adequately address NMED
concerns and comments in
the NOD

89 |C.11.24 Approval As required

IR and CoCs Middle Los
90 | C.11.25 Alamos Canyon Aggregate Approval As required
Area

IWP and IR for Upper
91 | C.11.2.6 Sandia Canyon Aggregate Approval As required
Area

IR and CoCs or required
remediation Upper
Mortandad Canyon
Aggregate Area

92 | C.11.2.8 Approval As required

IR and CoCs or required
remediation Upper Cafada
del Buey Canyon Aggregate
Area

93 | C.11.2.11 Approval As required

IR and CoCs for
94 | C.11.2.14 Starmer/Upper Pajarito Approval As required
Canyon Aggregate Area

Two mile Canyon Aggregate
Area IR following all site
completions, and submit
CoC

95 | C.11.2.15 Approval As required

Three mile Canyon
Aggregate Area IWP, IR
following all site completions,
and submit CoC

96 | C.11.2.16 Approval As required

Lower Pajarito Canyon
Aggregate Area IR following
all site completions, and
submit CoC

97 | C.11.2.17 Approval As required

IWP for TA-14, prepare and

98 | C.11.2.18(1) submit a final Phase Il IR,

Approval As required
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Final Solicitation No. DE-SOL-0008109

Section J, Attachment J-2

Deliverable

EM-LA Action

Contract Deliverable

Due Date

and submit remaining CoCs

99

C.11.2.18(2)

TA 15 IR and submit for
remaining CoC

Approval

As required

100

C.11.2.18(3)

TA 16 IR and submit for
remaining CoC

Approval

As required

101

C.11.2.19

IR for Upper Water Canyon
Aggregate Area

Approval

As required

102

C.11.2.20

IR and COCs Lower Water
Canyon & Indio Canyon
Aggregate Area

Approval

As required

103

C.11.2.21

CoCs Potrillo/Fence Canyon
Aggregate Area

Approval

As required

104

C.11.2.22

IR and COCs North Ancho
Canyon Aggregate Area

Approval

As required

105

C.11.2.23

IR and COCs South Ancho
Canyon Aggregate Area

Approval

As required

106

C.11.2.24

IR and COCs Chaquehui
Canyon Aggregate Area

Approval

As required

107

C.11.2.25

Comment responses to
NMED-HWB, revise SIR,
and complete COCs S-Site
Aggregate Area

Approval

As required

108

C.11.2.26

Comment responses to
NMED-HWB, revise SIR,
and complete COCs TA-49
Inside Nuclear
Environmental Site

Approval

As required

109

C.11.2.27

Comment responses to
NMED-HWB, revise SIR,
and complete COCs TA-49
Outside Nuclear
Environmental Site

Approval

As required

110

C.12.1.3

IWP MDAs

Approval

As required

111

C.12.1.6

Clearance of Cultural Sites

Approval

As required

112

C.12.1.8

IRs with human health risk
assessments compared with
cleanup standards

Approval

As required

113

C.12.1.9

CME MDAs

Approval

As required
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Contract Deliverable

# Deliverable SUia eV aEd
Due Date
114 C.12.1.12 Remedy Completion Report | Approval As required
COC s and Removal from .
115| C.12.1.13 HWE Permit Approval As required
Project plan MDA-A .
116 C.12.2.1(1) General's Tanks Removal Approval As required
IWP for the MDA-A Pits and .
117| C.12.2.1(2) Trenches Characterization Approval No date specified
CMIP for MDA-A remedy
118| C.12.2.1(3) and supporting safety basis | Approval No date specified
changes
Annual effectiveness
119 C.12.2.2(1) monitoring report for SVE at | Approval No date specified

MDA-C

Radiological Dose
Assessment Documents and . .
120| C.12.2.2(2) other radiological design Review As required

criteria documents

CMIP for MDA-C,
environmental evaluation

121]| C.12.2.2(3) documentation, and safety Approval No date specified
basis changes
122| C.12.2.3(1) Semi-annual Summary Approval As required

Report of SVE at Area G

CME, dose assessment and
other radiological design
123| C.12.2.3(2) criteria documentation, Approval No date specified
safety basis changes, and
CMIP for MDA-G

CME, dose assessment and
other radiological design
124| C.12.2.4 criteria documentation, Approval No date specified
safety basis changes, and
CMIP for MDA-H
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Contract Deliverable

# Deliverable SUia eV aEd
Due Date
CME, dose assessment and
other radiological design
125| C.12.2.5 criteria documentation, Approval No date specified
safety basis changes, and
CMIP for MDA-L
CME, dose assessment and
other radiological design
126| C.12.2.6 criteria documentation, Approval No date specified
safety basis changes, and
CMIP for MDA-T
CME, dose assessment and
other radiological design
127| C.12.2.7 criteria documentation, Approval As required
safety basis changes, and
CMIP for MDA-AB
At least 60 days prior
to the end of the Base
. Period or Option
128| C.13.2 Phase-Out Transition Plan Approval Period 2 (if exercised)
or as notified by the
CO
At least 60 days prior
to the end of the Base
Period or Option
129| C.13.3(1) Contract Closeout Plan Approval Period 2 (if exercised)
or as notified by the
CO
Within 30 days of the
130] C.13.3(2) gontractor Self- Assessment Information completion of the
eport
contract term
Contractor Employee At the end of th.e.
131 H5A C . Approval Contract Transition
ompensation Plan .
Period
(Sl) Annual Contractor . 30 days after the end
alary-Wage Increase Information
. of the CIP year
Expenditure Report
At the time of NTP
. , . and at the time of any
132| H5 C (2) List of the top flve_hlghly Information subsequent change to
compensated executives their total
compensation
3) Annual Report of
(Cgmpensationpand Benefits | Information Annually — No later

in iBenefits

than March 1
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Section J, Attachment J-2

Contract Deliverable

# Deliverable SHEA AEUER
Due Date
@) (@)(3i) Majo_r Compensation Approval As required
program design changes.
(4)(a)(ii) Vgrlablg pay Approval _Prlor to _
programs/incentives implementation
(4)(a)(|||)_Not|f|cat|on of Prior to
planned increases and | I L st
ition to market data if Approva Implementation1™ day
133 H.5D pos! aa of the CIP cycle
contractor meets criteria
(4)(a)(iv) Compensation e
Increase Plan if contractor Approval '(Az\lr)]?;)?ilili))/ :; Crigier:\l:tm
does not meet criteria in
(4)(a)(vi) Top Contractor
Official and Key Personnel
Salary Actions When change Approval As required
to the compensation or
anytime a key personnel is
replaced
) . Every two years for
(3)(a) Ben-Val study Information each benefit tier
134| H.5 E(3)
(3)(c) Employee Benefits .
Cost Study Comparison Information Annually
Corrective Action Plan -
When net benefit value .
H.5. E(4) exceeds the comparator Approval As required
group by 5%
135
Analysis of specific plan
costs - When average total
H.5. E(5) gigggéspce(;ni?)grt:tg?ztroup Information As required
by 5% or total benefit cost as
a percent of payroll
136| H.5 G(2) Limited-scope audit Information Annually except every

third year
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Contract Deliverable

# Deliverable SUia eV aEd
Due Date
Copy of the qualified trustee When limited-scope
H.5 G(2) or custodian’s certification audits are completed
Full-scope Audit Every 3 years
Pension Management Plan . January 31 of each
137/ H5G(6) Submitted into iBenefits Information year
Submitted by the due
138| H.5I(1) Actuarial Valuation Reports Information date for filing IRS
Form 5500
139 H.51(2) Forms 5500 Information IllJ?pSon submittal to the
140 H.5 1(3) Forms 5300 Information IlIJ?pSO” submittal to the
At least sixty (60) days
. prior to the adoption of
141l H5J Changes to Pension Plans Approval any changes to a
that increase costs .
pension plan that
increase costs
At least sixty (60) days
New benefit plans and prior to the adoption of
142| H.5 J(2) changes to plan design or Approval a new plan or changes
funding methodology to plan design or
funding methodology
Threshold factors for the
Contractor’s Defined Benefit Before beainning of
H.6 B(1) Pension Plan Meeting Test Approval 9 9
) . Plan Year 2.
Requirements for following
Two Plan Years
Upon identification by
143 the Contractor that the
Failure to meet test nggii?] E?grffrl;[]ay not
H.6 B(2) requirements (Corrective Approval meet testing
action plan) )
requirements for the
current plan year and
the following plan year
List of personnel responsible
for transitioning incumbent , Within ten days after
H.7 A(l)a workforce and for developing Information NTP
transition agreements.
144 — —
Description of all transition
H.7.A(1)b agreements with LANS to Information Within ten days after

ensure compliance with
Clause H.4 during the

NTP
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Contract Deliverable

# Deliverable SUia eV aEd
Due Date
Contract Transition Period
Draft communication plan
regarding implementation of . Within ten days after
145 H.7 A(1)c the requirements of Clauses Information NTP
H.4 and H.5
H.7 A(2)a Draft WF Transition Plan Information 15 days after NTP
146| H.7 A(3) Final WF Transition Plan Approval 30 days after NTP
Provide copies of the Final
transition agreements with
H.7 A(4) LANS to ensure compliance Approval 60 days after NTP
with Clause H.4
Develop Final written
147\ H.7 A(2)b communication plan with Information 15 days after NTP
LANS
Weekly during
Submit report regarding the Contract Transition or
148 H.7 A(5) Implementation of the hiring | Information less frequently if
preferences requested by the
Contracting Officer
: . On or before the last
H.7 B Elr aft Benefits Transition Approval day of the 90 day
an " .
transition period
149 Description of the necessary
transactions and a schedule On or before the last
H.7B(d) for when the benefit plan will | Approval day of the 90 day
be developed and assets transition period
transferred
List of Contractor personnel
who will be responsible for
150| H.7 2(a)1 the transition of the existing Information Within ten days after

benefit plans or the
development of new benefit

plans

NTP
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T Contract Deliverable
# Deliverable i ction
Due Date
Provide estimated costs and
detailed breakouts of the Within ten davs after
H.7 2(a)3 costs to accomplish Information y
, NTP
workforce and benefits
transition activities
Provide CO a list of the
information that the -
151 H.7 2(b) Contractor has requested Information \’<|V1|_t|2|n 15 days after
from LANS pertaining to the
existing benefit plans
Final Draft Benefits . Within 20 days after
H.72(c)1 Transition Plan Information NTP
Detailed description of plans
and processes for . Within 20 days after
H.7.2(c)2 compliance with H. 4 and Information NTP
152 H.5
Submittal of Minutes from
tele video, teleconference or . i
in person meetings with f . C_otr:_tractmg . |c$rh
H.7.2(c)3 LANS Benefits Information Vn\?;eltri]ntwo days of the
Administrators to Contracting 9
Officer
Final written Benefits Within 30 days after
153 H.7 2(d) Transition Plan Approval NTP
Draft copies of the transition
agreements with the -
H.7 2(e)3(i) incumbent contractors to Information \KjV_;_tSm 45 days after
ensure compliance with
Clause H.5
Draft or proposed final
versions of any new defined -
H.7 2(€)3() benefit and defined Information Within 45 days after
154 I , NTP
contribution of the pension
plans and other benefit plans
Draft restated benefit plans
and draft Summary Plan
- Descriptions (SPDs) for . Within 45 days after
H.7 2(e)3(i) pension and other benefit Information NTP
plans sponsored by the
incumbent contractors
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Section J, Attachment J-2

T Contract Deliverable
# Deliverable i ction
Due Date
Submit final versions of
transition agreements with
the incumbent contractors to
ensure compliance with
Clause H.5, restated benefit
plans and SPDs for pension No Later than 60 days
155 H.7:2(7) and other benefit plans Approval after NTP
sponsored by the incumbent
contractors, and any new
defined benefit and defined
contribution pension plans
and other benefit plans
Upon Contracting Officer After the Contract
H.7 2()1 Request_, Documents relating Information Trans_lt!on Per_lod and
to benefit plans offered to remaining period of
Contractor Employees performance
Upon Contracting Officer
Request, Any and all other
documents pertaining to
implementation of and Alter t.h.e Contfact
H.7 2(h)2 compliance with Information Trans_lt!on Per_|od and
: . ; remaining period of
implementation of the erformance
156 compensation and benefit P
programs identified in
Clause H.5
After the Contract
Transition Period and
Timely data responses to remaining p'enod of
within the timeframe
Departmental annual and ad . Iy
H.7 2(h)3 . Information specified by the
hoc pension and PRB data . )
Contracting officer or
requests .
within one calendar
day if no timeframe is
specified
Prior to the Contractor
157| H.9(B) Economic bargaining Approval entering into thg _
parameters collective bargaining
process
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Contract Deliverable

# Deliverable SUia eV aEd
Due Date
Notification to DOE of
H.9(E) matters O.f Interest mcludm_g Information Upon occurrence
organization actions, Unfair
labor practice charges, etc.
Notification to DOE of any Prior to and/or upon
H.9(F) planned or actual strike Information occurrence P
and/or work Stoppage
158 H.9 (G) Cop_y_of all arbitration Information Wlth_m one week pf_
decisions receipt of the decision
After ratification of a
159| H.9 (H) Report_ of Settlement in Information collective bargz_:unmg
iBenefits agreement during next
open quarter
Semi-annual report on
grievances for which further
judicial and/or administrative June 30 and
160| H.9 () actions are anticipated,all Information December 31, of each
final step grievances, and year
Information on all arbitration
requests
161| H.9 (1) Pro'v|de.|nformat|on onall Information Immgdlately upon
arbitration requests receipt of request
Workforce restructuring plan .
(Specific Plan) if workforce 2;\'/2?:3‘66& ?ﬁgsﬁgt
will be reduce by 50 or more communication
162| H.10 (c) due to involuntary separation | Approval | d to be ai
or 100 or more through phanne Ito € glvedn 0
involuntary and/or voluntary the employees an
) the public
separation
Perform an Adverse impact
analysis (also known as a : e
diversity analysis) when zrrrl]orléoeneost'fs'gigg dOf
163| H.10 (g) involuntary separations will Information ploy

affect more than 50
employees in a rolling 12

month period

for involuntary
separation
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Section J, Attachment J-2

Contract Deliverable

# Deliverable SUia eV aEd
Due Date
Provide Actual and projected
164| H.10 (j) workforce reductions in Information Nothlater than March
. : 15" of each year
iBenefits
Standard Form 98 (e98), . Upon determln_atlon of
, . Information and subcontract being
Notice of Intention to Make a : :
165| H.11 (c) : submittal to covered by Service
Service Contract and
: Department of Labor | Contract Labor
Response Notice
Standards
Prepare and submit DBA .
166| H.11 (e) Semi-Annual Enforcement Information April 21 and October
o , 21 of each year
Report in iBenefits
Submit New compensation ,
o e Prior to
policies and all initial Approval .
; Implementation
proposals for self-insurance
167| H.12 (a)
Copies (?f renewal fo'r Information TBD
workers’ compensation
Approval
H.12 (c) Settlement claims above the ﬁ:lgfége(%%nércﬁgpes Prior to settlement
' threshold to DOE :
must be approved
168 by the Contracting
Officer.
Significant changes to Prior to
H.12 (d) Workers Compensation Approval :
Implementation
coverage
169| H.15 (d)1 Contractor shall disclose its Approval No later than 60 days

estimating system in writing.

after contract NTP
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Contract Deliverable

# Deliverable SUia eV aEd
Due Date
Notification of all proposed
changes to the EVMS
procedures and the impact
of those changes - DOE wiill Prior to
170 H.16 (e) advise the Contractor of the Approval implementation
acceptability of such
changes as soon as
practicable.
Notification if Capital Project R
171 H.16 (h) is Over-target baseline or Approval When indicated by
contract performance
over-target schedule
Provide written
documentation to CO that No later than 60 days
172 H.17 (b) accounting system meets Approval after NTP
the system criteria
Provide written document to
173| H.18 (b) CO purchasing system Approval No later than 60 days
itari after NTP
meets the system criteria
H.19 (b) and Provide written
Section | clause | documentation to CO that No later than 60 days
174 FAR 52.245-1, property management Approval
after NTP
Government system meets the system
Property criteria
Organizational Conflict of
175| H.31 Interest (OCI) Management | Approval 10 days after the NTP
Plan (Plan)
Within sixty (60)
Diversity plan Approval calendar days after
176 H.38 (a) the NTP
Implementation of Diversity Within thirty (30)
Plan Approval calendar days of
approval
Draft copy of all
communications or releases at least 7 calendar
177| H.40 of information to the public, Approval days prior to the
the media, or Members of planned issue date
Congress
Prior to the beginning
Individual subcontracting of each Government
178| H.42(b) plan and any changes to the | Approval fiscal year, or other

master subcontracting plan

period as required by
the Contracting Officer
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Contract Deliverable

# Deliverable SUia eV aEd
Due Date
Copy of a written agreement
from each of its employees
who are granted access to,
or furnished with,
179| H.51 (c) confidential information, Information As required
whereby the employee
agrees that he or she will not
discuss, divulge, or disclose
any such information
Copies of all insurance
180| H.60 1(e) policies or insurance Information 30 days after the
purchase date
arrangements
181| H.60 2(a) %Annual experience reports Information Annually
or each type of insurance
Annual report of insurance
182| H.60 2(b) costs and/or self-insurance Information Annually
charges
Prior to
commencement of
Approval :
. work affecting nuclear
183 H.67 Quiality Assurance Plan safety.
(QAP)
Approval (updates) Annually review and
update as appropriate
90 days prior to the
Draft permit applications and date they are to be
other regulatory materials submitted to the
regulatory agency
184| H.68 (c) Approval 30 days prior to the
. date of submittal to
Final regulatory documents
to DOE the regulatory
agencies for DOE’s
final review
Environmental permits, -
185| H.68 (d) authorizations, and Information Uporll ;ecelpt frr:)m the
regulatory approvals regulatory agency
Project Controls System During the Contract
186/ H.73 (C) Description (PCSD) Approval Transition Period
Six months after the
187| H.73 (D)(2)(a) Final CPB Approval Contract Transition
Period
188 H.73 (D)(2)(d) | Monthly status reports Information Monthly

regarding the CPB
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Contract Deliverable

# Deliverable SUia eV aEd
Due Date
H.73 (D)(4)(c) CPB change proposal Approval Concurrently with a
change proposal
189 within 60 days of the
issuance of a change
order by DOE
H.73 (D)(6) Monthly Performance Report | Information Not later than the five
190 business day prior to
the end of each
calendar month
Legal Management Plan that
191 H.75(a) meets the requirements of Approval Within 60 days of NTP
10 CFR 719.12
Annual legal budget to Information Submit with the Legal
Department Counsel Management Plan
192| H.75(a ithi
(@) Report to Department Within 30 days of the
. conclusion of the
Counsel comparing its : .
Information period covered by
budgeted and actual legal
each annual legal
costs
budget
Changes to asset valuations
or any other cost changes
193] 1.31 have occurred or are certain | Approval Within 30 days
to occur as a result of a
change in ownership.
OMB Standard Form LLL, Within 30 days of the
: : , end of the calendar
194(1.9 Disclosure of Lobbying Information i which
Activities quarter in which a
change occurs
195| 1.10 Code of Business Ethics and | ¢ ation Within 30 days of NTP
Conduct
Reporting Executive Within 30 days of NTP
196| 1.15 Compensation and First-Tier | Information and annually
Subcontract Awards thereafter
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Contract Deliverable

# Deliverable SHEA AEUER
Due Date
Update of Publicly Available
197| 1.20 Information Regarding Information Semi-annually
Responsibility Matters
: . . Within 30 days of NTP
1.65 Affirmative Action Plan for
198 169 Females & Minorities Approval and updated annually
by September 30
Equal Employment Report . Annually by
199 1.65 (EEO-1) Information September 30
168 Affirmative Action Plan for \lilv'll'tgmai(c)i 36‘3&2,[0; d
200| Veterans and Workers with Information ’ P
69 Disabilities annually by
September 30
Federal Contractor Veterans’ Annually b
201 1.70 Employment Report (VETS- | Information Se tem)t/)eryBO
100A Report) P
Annual Reports on the
Product Types and Dollar
Value of Any USDA-
202| .78 Designated Biobased Information g;mually by October
Products Purchased by the
Contractor During the
Previous Fiscal Year
Within 30 days of
.81 NTP, and updated
203 DOE O 350.1 \é\ﬁgrli[:r?qce Substance Abuse Approval annually thereafter or
10 CFR 707 9 when significant

changes occur
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Contract Deliverable

# Deliverable SUia eV aEd
Due Date
.81 Workplace Substance Abuse
204 DOE O 350.1 Plan Ige orts Information Semi-annually
10 CFR 707 P
Employee Assistance
205 DOE 0 350.1 Program Implementation Information Within 60 days of NTP
Plan
As applicable within 5
206| 1.134 Bankruptcy Notification Information days of the |.n|t|at|on of
the proceeding
relating to the filing
207| 1.138 Consent to Subcontract Approval As required
Reports of results for Annually by
208| 1.140 periodic physical inventories | Information September 30
of property
Input automated data into Annually b
209| 1.140 the Property Inventory Information y by
September 30
Database System
Reports of loss, damage, As 00N as facts
210| 1.140 destruction, or theft of Information

property

become known
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Contract Deliverable

# Deliverable SUia eV aEd
Due Date
Final property inventory for 60 days prior to .
. . contract completion or
211 1.140 physically completed or Information uDON notice of
terminated contracts pon not
termination
Annually within 90
41 CFR 102- Annual Report of Sales and .
212 39.85 Exchange Transactions Information days a_fter the close of
each fiscal year
41 CFR 102- Property Furnished to Non .
213 36.295 Federal Activities Information Annually
41 CFR 102-
214 34.345 Motor Vehicle Fleet Reports | Information Annually
41 CFR 109-
38.9
Employee Concerns -
215/ DOE O 442.1A Program Approval Within 30 days of NTP
216| DOE 0 226.1 | Sontractor Assurance Approval Within 60 days of NTP
System description
Occurrence Reporting
217| DOE O 232.2 Processing System (ORPS) | Information As required

Reports
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